GOVT. OF KARNATAKA 33430

ಈ ದಸ್ತಾವೇಜು ಹಾಳೆಯನ್ನು ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಆದೇಶ ಸಂಖ್ಯೆ ಕಂ�್ಲ 152 ಮುನೋಮು 2003 ದಿನಾಂಕ 09-05-2003ರ ಪ್ರಕಾರ ಮುದ್ರಿಸಿ ಪೂರೈಸಲಾಗಿದೆ

ಕರ್ನಾಟಕ ಸರ್ಕಾರ Government of Karnataka IND-KA-P-0000100

12:10 ದಸ್ತಾವೇಜು ಹಾಳೆ Document Sheet

STAMP DUTY KARNATAKA

ನೋಂದಣಿ ಹಾಗೂ ಮುದ್ರಾಂಕ ಇಲಾಖೆ
Registration and Stamps Department

ಬೆಲೆ : ರೂ. 2/-

ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಸ್ತಾವೇಜಿಗೆ ಉಪಯೋಗಿಸಬಹುದು ಉಪನೋಂದಣಾಧಿಕಾರಿ
This sheet can be used for any document
ಯಲಹಂಕ, ಬೆಂಗಳೂರು.

ದಸ್ತಾವೇಜನ್ನು ಬರೆದುಕೊಟ್ಟ ದಿನಾಂಕ
Date of execution

ಪಾವತಿಸಿದ ಒಟ್ಟು ಮುದ್ರಾಂಕ ಶುಲ್ಕ ರೂ.
Total stamp duty paid Rs.

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered this day 15/6/2012 between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party] and Technical Manager (West), Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

2. BBMP Desires to entrust the work of Providing connecting road to Navy Layout in Bagalagunte Ward No.14 in T.Dasarahalli Sub-Division To KRIDL Vide Ltr. No. BBMP/EE/DZ/PR/ /2011-12 dated.12.06.2012 , amounting to **Rs.34.20 Lakhs**

3.The government of Karnataka in the notification ಆಇ990ಮೆಚ್ಚ-12/09ದಿನಾಂಕ: 17-08-2009 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under Section 4(a).

THIS DEED WITNESS AS FOLLOWS

4.a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b Estimate shall be prepared by BBMP based on CSR 11-12 of Bangalore Circle and administratively approved by the BBMP and entrusted with 10% KRIDL charges.

c.Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.

Sl. No	Name of Work	Work Code	Amount in Rs.
1	Providing connecting road to Navy Layout in Bagalagunte Ward No.14 in T.Dasarahalli Sub-Division	014-12-000073	Rs.3420000.00

5.The work will be completed within **2 Months** from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.

6.Defect liability period shall be 12 months from the date of completion of work.

15/6

V. Sanj
Technical Manager (West)
KRIDL BBMP Bangalore

7. a. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation / National Highway/PRED/KUWS&DB.

b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

8.BBMP shall prepare bills as per execution and process for payment from the Competent authority of BBMP.

9.Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.

10.The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No.4 of general notes of PWD SR of Bangalore Circle for the year 2011-12.

11. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner , BBMP, whose decision is final and binding.

Second Party

Technical Manager (Civil)
K.R.I.D.L. B.B.M.P. Bangalore

Witness:-

1.

First Party

15/6
EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-73

15/6

1.